

**APPENDIX B: CONTRACTOR BID SHEET**  
**Colorado River Indian Tribes**  
**ABDG Broadband Deployment**  
**May 2026**

Item No.	Description	Unit	Total Quantity	Unit Price	Extended Price
1	Traffic Control	LS	1		
2	Contractor Mobilization	LS	1		
3	BHF(30x48x36)	EA	11		
4	BHF(30x48x24)	EA	68		
5	BHF(17x30x24)	EA	26		
6	BHF(13X24X18)	EA	21		
7	BD5	EA	34		
8	BM2	EA	152		
9	PON CABINET	EA	9		
10	576-PORT TELECOM CABINET	EA	1		
11	1:64 Splitter	EA	45		

**APPENDIX B: CONTRACTOR BID SHEET**  
**Colorado River Indian Tribes**  
**ABDG Broadband Deployment**  
**May 2026**

Item No.	Description	Unit	Total Quantity	Unit Price	Extended Price
12	HBFO(L): BURIED FOSC 450D	EA	46		
13	HBFO(M): BURIED FOSC 450B	EA	1		
14	SPLICE BLOCK	EA	30		
15	V(3)1.25"	LF	78468		
16	V(2)1.25"	LF	18637		
17	V(1)1.25"	LF	21761		
18	BFO-288	LF	22050		
19	BFO-144	LF	59670		
20	BFO-96	LF	6019		
21	BFO-48	LF	7318		
22	BFO-24	LF	14561		

**APPENDIX B: CONTRACTOR BID SHEET**  
**Colorado River Indian Tribes**  
**ABDG Broadband Deployment**  
**May 2026**

Item No.	Description	Unit	Total Quantity	Unit Price	Extended Price
23	BFO-2	LF	19098		
24	REMOVE SIDEWALK (SF)	SF	36		
25	INSTALL SIDEWALK (SF)	SF	36		
26	2MST 100'	EA	4		
27	2MST 250'	EA	1		
28	2MST 750'	EA	1		
29	4MST 100'	EA	11		
30	4MST 250'	EA	1		
31	4MST 500'	EA	1		
32	6MST 100'	EA	1		
33	6MST 250'	EA	1		

**APPENDIX B: CONTRACTOR BID SHEET**  
**Colorado River Indian Tribes**  
**ABDG Broadband Deployment**  
**May 2026**

Item No.	Description	Unit	Total Quantity	Unit Price	Extended Price
34	8MST 100'	EA	1		
35	8MST 500'	EA	1		
36	BFO-1 Customer Drop	EA	41		
37	NID	EA	115		
				<b>Total</b>	

**Company:** \_\_\_\_\_

**Authorized Representative:** \_\_\_\_\_

**Signature:** \_\_\_\_\_

**Date:** \_\_\_\_\_