

APPENDIX B: BILL OF MATERIALS AND VENDOR BID SHEET

Colorado River Indian Tribes CPUC Broadband Project Phase III - Parker Dam FTTP (CRIT)

No.	Item Number	Unit	Total Quantity	Unit Price	Extended Price
1	Traffic Control	LS	1		
2	Contractor Mobilization	LS	1		
3	BHF 30x48x36	EA	3		
4	BHF 30x48x24	EA	6		
5	BHF 17x30x24	EA	2		
6	BHF 13x24x18	EA	67		
7	BD5 PED	EA	129		
8	PON CABINET (288-Port)	EA	2		
9	PON CABINET (144-Port)	EA	1		
10	PON PEDESTAL (48-Port)	EA	1		
11	1:64 Splitter	EA	13		
12	1:32 Splitter	EA	2		
13	HAPO(L): AERIAL FOSC 450D	EA	4		
14	HBFO(L): BURIED FOSC 450D	EA	12		

APPENDIX B: BILL OF MATERIALS AND VENDOR BID SHEET

Colorado River Indian Tribes CPUC Broadband Project Phase III - Parker Dam FTTP (CRIT)

No.	Item Number	Unit	Total Quantity	Unit Price	Extended Price
15	HAPO(M): AERIAL FOSC 450B	EA	3		
16	HBFO(M): BURIED FOSC 450B	EA	1		
17	HO1(24): BD5 SPLICE TRAY(S)	EA	129		
18	BM2 (5/8)(8)	EA	207		
19	V(2)1.25"	LF	23,615		
20	BFO-144	LF	1,957		
21	BFO-96	LF	145		
22	BFO-48	LF	12,096		
23	BFO-24	LF	9,982		
24	BM82 HDPE RISER	EA	4		
25	PM2A GROUND	EA	4		
26	10M STRAND	LF	3,370		
27	CO-48	LF	3,637		
29	SNOW SHOE	EA	12		

APPENDIX B: BILL OF MATERIALS AND VENDOR BID SHEET

Colorado River Indian Tribes CPUC Broadband Project Phase III - Parker Dam FTTP (CRIT)

No.	Item Number	Unit	Total Quantity	Unit Price	Extended Price
30	PE1-3	EA	6		
31	PE2-3	EA	2		
32	PF1-5	EA	8		
33	PM11	EA	8		
34	2HST 100'	EA	1		
35	2HST 250'	EA	5		
36	2HST 500'	EA	1		
37	4HST 100'	EA	5		
38	4HST 250'	EA	12		
39	4HST 500'	EA	7		
40	6HST 100'	EA	2		
41	6HST 250'	EA	10		
42	6HST 500'	EA	9		
43	BFO PREMISE DROP	EA	354		

APPENDIX B: BILL OF MATERIALS AND VENDOR BID SHEET

Colorado River Indian Tribes CPUC Broadband Project Phase III - Parker Dam FTTP (CRIT)

No.	Item Number	Unit	Total Quantity	Unit Price	Extended Price
44	CO PREMISE DROP	EA	59		
46	NID	EA	413		
				Total	

Company: _____

Authorized Representative: _____

Signature: _____

Date: _____